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Nebraska Department of Roads / Nebraska’s Local 
Technical Assistance Program  

Request for Proposal – 1512  
Local Roads Safety Plans 

November 2015 
 

GENERAL 
 
In accordance with Nebraska Consultants’ Competitive Negotiation Act (Neb. Rev. Stat. 
§81-1712), the Brooks Act (40 USC 544), and 23 CFR 172.5, the State of Nebraska, Department 
of Roads (NDOR), in cooperation with Nebraska’s Local Technical Assistance Program (LTAP) is 
issuing a Request for Proposal (RFP) for Local Roads Safety Plans for Local Public Agencies. 
NDOR certified firms are invited to submit a proposal with a statement of qualifications as outlined 
below. The NDOR’s website referred to in this document is located at 
http://www.transportation.nebraska.gov/rfp/. 
 
The NDOR is seeking proposals from consulting engineering firms who wish to provide services to 
develop Local Road Safety Plans (LRSP).  The LTAP will the main point of contact on this project, 
working directly with the selected Consultant, the NDOR, and the applicable Counties.  The County 
will be the applicable Engineer, Highway Superintendent, or other representative designated for 
this project.  Federal safety funds will be used for this project.       
 
This Request for Proposal does not commit the NDOR to pay any costs incurred in the 
preparation of a proposal for this request, execute an agreement, or to procure or contract for 
services.  The NDOR reserves the right to execute agreements with more than one qualified firm, 
to accept or reject any or all proposals received as a result of this request, to negotiate with any 
qualified firm, or to modify or cancel in part or in its entirety the Request for Proposal, if it is in the 
best interest of the NDOR to do so. 
 
BACKGROUND 
 
NDOR, in compliance with the Nebraska Strategic Highway Safety Plan (SHSP) seeks technical 
assistance in prioritization and deployment of safety countermeasures within various County 
agencies throughout the State.  A detailed crash analysis performed at the County level can 
identify potential low cost countermeasures that, if implemented, should reduce the number of 
fatal and serious injury crashes occurring in the County.  The intention of this RFP is to develop a 
Local Road Safety Plans (LRSP) for three pilot counties in Nebraska to assist these Counties in 
identifying corridors that may benefit from systemic, low cost safety improvements.  The primary 
focus is to provide direction to the County in terms of prioritization of roadway safety needs within 
the County.  Whenever possible, members of the “4 E’s”; Engineering, Enforcement, Emergency 
Services and Education; as well as Cities in the County, should be encouraged to participate in 
the development of the LRSP.  We believe this plan will assist the County in delivering specific 
roadway safety projects commensurate with the SHSP. 
 
SCOPE 
 

The LRSP concept is designed to build on the foundation established by the SHSP.  These plans 
will provide the basis for systemic implementation of safety measures across the entire 
jurisdiction.  Local jurisdictions have the flexibility to leverage the road safety planning process to  
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meet their specific local needs.  The LRSP should be a document that identifies several 
proactive measures, based on current crash trends, which will increase the overall safety for 
roadway users.  The selected consultant will develop a prioritized list of potential safety 
improvements and activities for the entire roadway network (including non-paved roads) or a set 
of roadways by route and location for each County.  Development of a LRSP will be 
advantageous in securing future safety funds, since the systemic identification of crash 
problems, identified roadway risk factors, and potential countermeasures will be a focus in the 
foreseeable future. 
 
The primary objectives of these efforts are to: 
 
1. Analyze the regional crash data to determine crash patterns by location, type of crash, 

roadway/intersection types, and any circumstance of the crash which would lead to 
potential countermeasure identification.  Analyze roadway characteristics to determine 
the risk factors associated with nominal safety design to aid in potential countermeasure 
identification and strategies.  

2. Develop a listing of acceptable potential countermeasures through discussions with key 
stakeholders of each jurisdiction.  Participants in these discussions should include, but 
not be limited to, representatives of the 4 E’s – Engineering, Enforcement, Emergency 
Services and Education.  Note:  FHWA Document SA-12-017 “Developing Safety Plans: 
A Manual for Local Rural Road Owners” may be referenced.  

3. Educate the stakeholders on the magnitude of the issues and the effectiveness of 
possible solutions.  A framework for ongoing interaction between stakeholders is 
desirable. 

4. Develop a plan which will list safety projects in a prioritized manner by route and location.  
The majority of the projects proposed should be systemic low cost safety projects and not 
reactive projects based on “black spot” analysis.        

5. Develop a plan of best management practices for County forces. 
 
Listed below are the specific tasks that will be expected from the Consultant.  A detailed 
description of each task is provided later in this document.  Applicants should review the details 
associated with the specific tasks and propose their approach for delivering each of these items.  
The timeframe for delivering this project is one year.  The County will be encouraged to provide 
input on specific items that they believe may be delivered more effectively than proposed in the 
task listing. 
 
Task 1 – Project Management 
Task 2 – Document Review 
Task 3 – Data Collection 
Task 4 – Crash and Roadway Data Analysis 
Task 5 – Countermeasure Selection 
Task 6 – Develop Project for inclusion in the LRSP 
Task 7 – Report Development 
Task 8 – Stakeholder Outreach for NDOR  
 
Task 1 – Project Management 
This task includes the day to day operations of this contract, including timely submissions of 
contract documents (i.e., monthly progress reports, budget management, invoices, etc.).  The 
project management task will also include any efforts to coordinate this project with the LTAP  
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Coordinator, NDOR and the County.  The Consultant’s project manager will work on managing 
roles and expectations of the County and will make sure that they actively participate in the 
identification of safety projects within their jurisdiction.  It will be the shared responsibility of the 
County and the Consultant to coordinate the involvement of the local stakeholders.  This task 
will also include the production of draft and final meeting minutes for major meetings between 
the Consultant, LTAP and NDOR staff.   
 
Task 1 Deliverables – Progress reports, Invoices, Meeting Minutes to LTAP Coordinator, 
NDOR, and County.  
 
Task 2 – Document Review   
This task will review any pertinent documents applicable to the transportation system within 
each County.   Listed below are areas that should be examined. If there are other local 
documents that are brought forward by the County, or jurisdictions within the County, they 
should be reviewed as part of the LRSP development.   

 
I. Review the current SHSP as it may apply to the individual County. 

II. Review and report possible safety research or applications of information which could be 
valuable to this effort.  Recent research or reports may supersede or enhance the 
guidelines of the SHSP and should be available for discussion and consideration in any 
jurisdictions plans if approved by NDOR and the County.  

III. Review the County’s Five Year Program, Budget, or any other document which will 
impact the recommendations of this plan. 

IV. Review the County’s existing safety related policies and practices that are considered 
safety countermeasures.   

  
Task 2 Deliverables – A technical memo summarizing a review of the above mentioned 
documents, with findings that may impact the final LRSP for each County.   
 
Task 3 – Data Collection 
This task will consist of the collection and organization of data for each County participating in 
the LRSP project.  The primary data element of interest is the motor vehicle crashes and 
roadway data.  However, the County may be aware of further data, local to the area, so the 
Consultant should expect to leverage whatever local data is available, to assist in the 
development of a comprehensive LRSP.  Listed below are the expectations related to the Data 
Collection task. 
 

I. Current Crash Data - Crash data will be provided through coordination with 
NDOR’s Traffic Engineering Division.  The most recent set of ten years of crash 
data should be used for trend analysis, and the most recent set of five years of crash 
data should be used for deeper analysis in developing the LRSP.  In some areas of the  
state, ten years of crash data will be required to adequately investigate the crash 
experiences before identifying potential countermeasures.  NDOR will work with the 
consultant to identify those counties that will need ten years of crash data for analytical 
purposes.  The consultant shall coordinate with NDOR’s project manager for 
consultation with NDOR’s Highway Safety Section in the Traffic Engineering Division to 
determine the availability of the most recent crash data.  

II. Roadway Data - Roadway data should be collected in coordination with the NDOR’s 
Materials and Research Division, as well as from the County and from consultant field 
reviews.  It may be necessary to determine various roadway characteristics in order to 
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realistically determine priorities.  Elements such as pavement age, pavement width, 
superelevation, shoulder width, ADT, vertical profile, degree of curve and location will 
determine where certain countermeasures can be applied.  Close coordination with the 
County will be required.  Most counties should be able to provide other information, such 
as shoulder type, pavement markings, rumble strips/stripes, and traffic control.  It is not 
anticipated that significant field data collection will be required.  However, a sampling of 
roadways may be needed to get an indication of the local issues so they can be 
adequately documented in the final report.  The Consultant should conduct a limited field 
review after proposed countermeasures have been identified for specific roadways.   

III. Existing Safety Countermeasures - Maps, tables or lists of locations in which low cost 
systemic countermeasures have already been deployed should be gathered.  This data 
should include: location, type of treatment, date of installation, current status and any 
evaluation which has been done. 

   
Task 3 Deliverables - Data collected should be summarized or listed in its entirety in an 
appendix of the final report. 
 
Task 4 – Crash and Roadway Data Analysis 
This task should begin by verifying that the safety strategies in the SHSP are applicable for the 
County being investigated.  Note that this should not be a detailed investigation but should 
acknowledge that there has not been a major shift in crashes occurring locally and that the 
strategies identified in the SHSP are still appropriate.  The data analysis task should address 
the following items: 
 

I. Crash data will be analyzed to determine which strategies (from the SHSP) are of 
greatest priority.  

II. Roadway characteristics will be analyzed to determine the risk factors associated with 
nominal safety design. Based upon the crash and roadway data, a list of potential 
countermeasures will be developed.  This list should be somewhat inclusive of all 
possible treatments, including driver behavior modification activities.  The potential crash 
reductions as well as the anticipated costs should be documented.  Additionally, issues 
which may prevent implementation should be listed. 

 
Task 4 Deliverables - Memo or report to NDOR/LTAP summarizing the data analysis.  This 
information must be approved by NDOR and the County prior to beginning with Task 5; it is 
suggested that a brief project manager meeting be held to facilitate the review of the data 
analysis results.  A summary or detailed report of the data analysis should be contained in the 
final report and/or appendices for each LRSP. 
 
Task 5 – Countermeasure Selection 
This task focuses on leading a formal workshop to gather input from the stakeholders on what 
potential countermeasures should be considered for deployment based on the type of crashes 
occurring locally.  The consultant will develop and lead a workshop with representatives of 
stakeholders as determined by consultation with the County.  It is recommended that this group 
be selected based on the guidance in the primary objectives.  The purpose of the workshop is to 
educate stakeholders on the issues, present the results of the data analysis, and get input on 
acceptable countermeasures and strategies.  There may be opportunities for inclusion of 
additional countermeasures or the deletion of suggested countermeasures that are considered 
infeasible.   
 
Based on the analysis and feedback from the workshops, the Consultant will draft a set of 
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acceptable countermeasures that were generated from the stakeholder input.  The primary 
focus of this task is the development of a prioritized list of engineering countermeasures that will 
be the basis for projects developed within the final report.  However, the other safety 
countermeasures supported by the stakeholder input should be documented and included 
within the final report.  This provides a basis for non-engineering projects to be developed for 
implementation through a separate effort external to this scope of work should the State/County 
choose to pursue this option at a later date.  
 
For the purpose of preparing a response to this RFP, the Consultant can assume that for each 
County, no more than two workshops will be required.   Other forms of communication will be 
necessary in addition to the two workshops.  NDOR, LTAP, the County, and consultant project 
manager shall work together to determine the appropriate number of workshops, conference 
calls, face to face meetings, and/or webinars.  NDOR believes there are valuable partnerships 
and education that occurs during these workshops, therefore the consultant project manager 
will need to get approval from NDOR before agreeing to a reduced number of workshops.   
 
Task 5 Deliverables – A memo or report indicating the prioritized listing of safety 
countermeasures.  NDOR, in consultation with LTAP and the County, shall approve the listing of 
countermeasures to ensure that they are commensurate with the intent of the SHSP, Manual on 
Traffic Control Devices (MUTCD), and other design standards as appropriate.  These items 
should be included in the final report for each County.  Finally, the workshop attendees, a 
summary of the minutes of the workshop, and any handouts should be included in the final 
report.   
 
Task 6 – Develop Projects  
Based on the analysis and feedback at the workshop, the consultant will draft a set of 
acceptable countermeasures for further analysis and consideration by the County.  The 
consultant will then work with the County, and when appropriate, other stakeholders, to identify 
suitable roadways for deployment of the prioritized countermeasures.  The methodology that 
was used to determine the prioritized listing of locations should be documented and included in 
the final report.  The expectation is that not all roadways within the county will be recommended 
for any one countermeasure.  Instead, the major focus of this task is selecting the correct 
countermeasures for the correct roads to address specific crash characteristics that were 
discovered through the data analysis.   
 
The recommended projects should take into consideration fiscal constraints and limitations 
associated with the acceptable deployments within the county road network – projects that have 
high unit costs or low probability of implementation can be noted in the final report but should 
not be included in the final project listing.   
 
NDOR believes that there are several opportunities to identify and program low cost systemic 
projects throughout an entire jurisdiction.  However, the end user of the road safety plan will be 
the county engineering/superintendent staff.  The consultant will be expected to develop a final 
report that meets the needs of the county staff while supporting the principles established by the 
SHSP, and the associated data analysis conducted under this agreement.  A small number of 
reactive projects or “black spot” locations may be identified for consideration in the final report.  
However, the applicant is not expected to calculate any benefit cost ratio associated with any 
reactive project.  
 
Task 6 Deliverables – A memo or report detailing specific locations of potential projects.  This 
report should clearly identify the beginning and ending points of each project, the type of safety 
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improvement, and estimated costs.  Additionally, the methodology for how the projects were 
selected should clearly be identified.  This memo/report should be included in the final LRSP for 
each county.   
 
 
Task 7 – Final Local Road Safety Plans 
The services to compose the final LRSP’s will be performed in Tasks 2-6, combined.  Each 
county shall receive one hard copy and an electronic copy of the final report.  NDOR and LTAP 
shall receive an electronic copy of each county final report for their records.  The report should 
identify the crash characteristics, data gathering, data analysis, countermeasure prioritization, 
and proposed projects that were determined through this formal planning process.  The report 
should also document the individuals who participated in the development of the LRSP.   
 
The reports should include the following sections: 
 

I. Introduction – what is the vision? 
II. Background – what is the County already doing well? 
III. Comprehensive Crash Analysis – analysis by regions 
IV. Safety Emphasis Areas – the 4 E’s, broken out by types 
V. Safety Strategies – proven and recommended strategies, engineering and behavioral 

(examples:  impaired, young drivers, run off road crashes, specific corridors, optimum 
enforcement hours, safety education themes) 

VI. Implementation Plans and Best Practices – include template press release for radio, 
newspaper, and the different types of mitigations proposed in the LRSP 

 
The Detailed Crash Analysis for each County will be submitted to NDOR separately from the 
LRSP due to confidential information per Federal Law 23 U.S.C. §409. 
 

The Counties are encouraged to propose additional tasks or activities if they will improve the 
results of the project.  The Consultant will also provide a simplified and generalized version of the 
LRSP, noting specific local safety concerns, resultant emphasis areas and recommended safety 
strategies.  Effectiveness and success of those strategies should be emphasized, and a positive 
reference toward the end result of promoting public safety through projects, public awareness 
and the involvement of all should be stated.  This document should be provided in electronic  
 
 
format to the County.  A Microsoft PowerPoint presentation format should be provided as well.  
This document would be similar to an Executive Summary, intended to be shared with local 
elected officials, residents, or the media.   
 
Task 8 – Stakeholder Outreach for NDOR  
 
At or near the completion of the Final Local Road Safety Plans, the selected Consultant may be 
required to present an overview of the project to local stakeholders across the State of Nebraska 
per the request of the NDOR. The selected Consultant would be required to give a presentation 
of the overall process to local stakeholders as determined by the NDOR.  The Consultant will be 
required to generate a visual presentation and handouts for the meeting.  Travelling to the 
designated meeting and answering follow-up questions from local officials will be part of this 
task.  It is anticipated that up to 2 meetings will be scheduled as part of the initial agreement.  
Any additional meetings would be supplemented at a later date.         
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DETAILS 
 
It is anticipated that one (1) Consultant will be awarded the contract for this work.  Typical contract 
agreements may be Cost Plus Fixed Fee, Lump Sum, or Established Rates of Compensation. 
 
The NDOR reserves the right to abandon or terminate any contract at any time and either 
re-advertise services or utilize its own forces.  The NDOR also reserves the right to 
accomplish services for future phases on all the above projects with the selected 
consultant, select another consultant, or utilize its own forces. 
 
A minimum of three (3) consulting firms will be short-listed for interviews.  The evaluation criteria 
to be used for the short-listing and final selection are outlined below. 
 
EVALUATION CRITERIA 
 
Short List (100 pts) 

1. The qualifications and experience of key personnel (20 pts) 
 

2. Specialized expertise, capabilities, and technical competence as demonstrated by the 
Consultants’ background and experience with similar work, and ability and experience in 
handling projects with similar constraints (20 pts) 

 
3. Project understanding, technical competence and expertise demonstrated by the 

Consultants (20 pts) 
 

4. Proposed approach, methodology, and work plan (20 pts) 
 

5. Past performance/references (10 pts) 
 

6. The availability of personnel and other resources to perform the work within the specified 
time limit (10 pts) 

 
 

Final Selection (100 pts) 

1. The qualifications and experience of key personnel (20 pts) 
 

2. Specialized expertise, capabilities, and technical competence as demonstrated by the 
Consultants’ background and experience with similar work, and ability and experience in 
handling projects with similar constraints (20 pts) 

 
3. Project understanding, technical competence and expertise demonstrated by the 

Consultants (20 pts) 
 

4. Proposed approach, methodology, and work plan (20 pts) 
 

5. The availability of personnel and other resources to perform the work within the specified 
time limit (10 pts) 

 
6. Quality of interview presentation and answers to selection committee’s questions  (10 pts) 
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SCHEDULE OF ACTIVITIES  
 

Schedule of Activities Date (2015) Time (CST) 
RFP Posted November 11, 18, 25 
Final Updates to RFP November 25 5:00 PM 
DR Form 497 on File at NDOR November 25 5:00 PM 
Drug-Free Workplace Policy on File November 25 5:00 PM 
Proposals Due December 9 5:00 PM 
Short-List Firms December 23 5:00 PM 
Interview January 20 

  
1:30 – 3:00 

Post Final Selections January 22 5:00 PM 
 
 
INSTRUCTIONS 
Inclusion of a Disadvantaged Business Enterprises is not a requirement in the selection of a 
project team. 
 
Please do not call or write NDOR staff for information regarding the services in this RFP.  
Email all inquiries/questions to Randy ElDorado, Consultant Services Engineer, at: 
randy.eldorado@nebraska.gov or call (402)479-4778. 
 
The NDOR will not hold a briefing. All project related information is contained within this RFP 
and on the NDOR’s website.  If additional information is deemed necessary, it will be posted on 
the same web page as this RFP and will be labeled as “Update.” Firms 
interested in this RFP are responsible for checking for updated information.  No updates  
will be posted after November 25, 2015.   
 
Other relevant information on NDOR’s web site includes the following: 
 

1. Standard PE Agreement 
2. Drug Free Workplace Policy Example 
3. DR Form 498, “Architect, Engineer, & Related Services Supplement to Statement of 

Qualifications” 
 

Interested firms must have a current DR Form 497, “Architect, Engineer, and Related Services 
Certification Form” on file with the NDOR prior to November 25, 2015. 
 
While the “Drug-Free Workplace Policy” is not a submittal requirement, all firms must have an 
acceptable “Drug-Free Workplace Policy” on file prior to November 25, 2015. 
 
 
 
 
 
 
 
 

mailto:randy.eldorado@nebraska.gov
http://www.transportation.nebraska.gov/rfp/downloads/pdf/t-agrs-9.pdf
http://www.transportation.nebraska.gov/rfp/downloads/pdf/drugpol.pdf
http://www.transportation.nebraska.gov/rfp/downloads/pdf/dr498.pdf
http://www.transportation.nebraska.gov/rfp/downloads/pdf/dr498.pdf
http://www.transportation.nebraska.gov/rfp/downloads/pdf/dr497.pdf
http://www.transportation.nebraska.gov/rfp/downloads/pdf/dr497.pdf
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SUBMITTAL OF PROPOSALS 
 
Submittals are to include the following in the order given below: 
 

1. Front cover to include the Prime Consultant, Sub-consultants (if applicable), and title of 
project/service. 

2. A letter of interest not to exceed one (1) page. 

3. Organizational Chart not to exceed one (1) page. 

4. A narrative responding to the established evaluation factors not to exceed ten 
(10) pages. 

5. A maximum of ten (10) pages of additional supportive material such as charts, 
tables, resumes, or photos. 

6. DR Form 498 not to exceed six (6) pages for the prime Consultant and six (6) pages 
for each sub-consultant. A separate DR Form 498 must be submitted for each sub-
consultant to be used. 

7. A Conflict of Interest Disclosure Form for the prime consultant and any subconsultants. 

8. Proof of Insurance for the prime consultant and any subconsultant. 
 
Additional submittal requirements are: 
 

1. All material in the submittal must be on 8½ x 11 paper printed on one (1) side, single 
or double spaced. 

2. Submittal covers and dividers between the sections are allowed and not included in the 
page limit. 

3. Fold-out pages are not allowed. 

4. Submittals are to be stapled in the upper left corner.  No 3-ring 

binders.  

Six (6) paper copies and one (1) electronic PDF copy on a CD of the 
submittal must be sent to the following: 
 

Consultant Services Engineer 
Nebraska Department of Roads 
Planning and Project Development Division  
1500 Highway 2 
PO Box 94759 
Lincoln NE 
PO Box ZIP Code: 68509-4759 Shipping ZIP Code: 68502 
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All information must be received by 5:00 p.m. on December 9, 2015 (more time 
allowed due to holidays). No exceptions to this deadline will be given. 
 
INTERVIEWS 
 
The short-listed firms will be notified by telephone of the interview time and duration. Interviews 
will be capped at 30 minutes max, followed with 10 minutes of questions by selection committee 
members and answers by the consultant. The NDOR will provide the short-listed firms with any 
prepared questions or topics to be addressed during the interview. 
 
The NDOR will make every effort to post the short-listed firms and the interview schedule on the 
NDOR’s website by 5:00 p.m. on December 23, 2015. 
 
The NDOR’s selection committees will conduct interviews with the short-listed firms on January 
20, 2016, in the afternoon, at the Department of Roads, Central Complex, Highway Commission 
Room 103, 1500 Highway 2, Lincoln, Nebraska. 
 
Upon completion of all the interviews and Director approval, the selected firms will be notified by 
telephone. The NDOR will make every effort to post the final selections on the NDOR’s website 
by 5:00 p.m. on January 22, 2016.   
 
Kyle Schneweis, PE, Director 
Nebraska Department of Roads 
 

EQUAL OPPORTUNITY EMPLOYER 
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	NDOR believes that there are several opportunities to identify and program low cost systemic projects throughout an entire jurisdiction.  However, the end user of the road safety plan will be the county engineering/superintendent staff.  The consultan...
	Task 6 Deliverables – A memo or report detailing specific locations of potential projects.  This report should clearly identify the beginning and ending points of each project, the type of safety improvement, and estimated costs.  Additionally, the me...
	Task 7 – Final Local Road Safety Plans
	The services to compose the final LRSP’s will be performed in Tasks 2-6, combined.  Each county shall receive one hard copy and an electronic copy of the final report.  NDOR and LTAP shall receive an electronic copy of each county final report for the...
	The reports should include the following sections:
	I. Introduction – what is the vision?
	II. Background – what is the County already doing well?
	III. Comprehensive Crash Analysis – analysis by regions
	IV. Safety Emphasis Areas – the 4 E’s, broken out by types
	V. Safety Strategies – proven and recommended strategies, engineering and behavioral (examples:  impaired, young drivers, run off road crashes, specific corridors, optimum enforcement hours, safety education themes)
	VI. Implementation Plans and Best Practices – include template press release for radio, newspaper, and the different types of mitigations proposed in the LRSP
	The Detailed Crash Analysis for each County will be submitted to NDOR separately from the LRSP due to confidential information per Federal Law 23 U.S.C. §409.
	The Counties are encouraged to propose additional tasks or activities if they will improve the results of the project.  The Consultant will also provide a simplified and generalized version of the LRSP, noting specific local safety concerns, resultant...
	format to the County.  A Microsoft PowerPoint presentation format should be provided as well.  This document would be similar to an Executive Summary, intended to be shared with local elected officials, residents, or the media.
	Task 8 – Stakeholder Outreach for NDOR
	At or near the completion of the Final Local Road Safety Plans, the selected Consultant may be required to present an overview of the project to local stakeholders across the State of Nebraska per the request of the NDOR. The selected Consultant would...
	EVALUATION CRITERIA
	2. Specialized expertise, capabilities, and technical competence as demonstrated by the Consultants’ background and experience with similar work, and ability and experience in handling projects with similar constraints (20 pts)
	4. Proposed approach, methodology, and work plan (20 pts)
	5. Past performance/references (10 pts)
	Final Selection (100 pts)
	2. Specialized expertise, capabilities, and technical competence as demonstrated by the Consultants’ background and experience with similar work, and ability and experience in handling projects with similar constraints (20 pts)
	4. Proposed approach, methodology, and work plan (20 pts)
	SCHEDULE OF ACTIVITIES
	Please do not call or write NDOR staff for information regarding the services in this RFP.  Email all inquiries/questions to Randy ElDorado, Consultant Services Engineer, at: randy.eldorado@nebraska.gov or call (402)479-4778.

	SUBMITTAL OF PROPOSALS
	All information must be received by 5:00 p.m. on December 9, 2015 (more time allowed due to holidays). No exceptions to this deadline will be given.



